STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 06/ 02/ 04 I N FRESNO COUNTY | N FRESNO FROM 06/ 07/ 04

CONTRACT CODE "A '
130 CONTRACT | TEMS

0.2 KM NORTH OF ALLUVI AL AVENUE
UNDERCRGCSSI NG TO FRI ANT ROAD
UNDERCRGOSSI NG

CONTRACT NUMBER 06- 419604
LOCATI ON 06- FRE-41-R31. 1/ R31. 7

W DEN EXI STI NG H GHWAY FEDERAL AlD ACNH P041-(097)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 16 FUND TOTAL HB4N 7, 859, 000 TOTAL NUMBER OF WORKI NG DAYS 505

PERCENT UNDER EST 12. 26

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

ENG NEERS EST

7,018, 000. 00 AMOUNT UNDER

860, 062. 00

Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
6, 157, 938. 00 YEAGER SKANSKA | NC 909 684-5360
00140069
P O BOX 87 FAX 909 788-2449
RI VERSI DE CA 92502- 0087
6, 816, 503. 50 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
6, 856, 325. 60 AGEE CONSTRUCTI ON CORPORATI ON 559 299-3290
00631980
P O BOX 629 FAX 559 299- 3503
CLOVI S CA 93613
8, 201, 552. 62 LEES PAVI NG | NC 559 651-1337

1212 N PLAZA DRI VE
VI SALI A CA 93291

FAX

00282929
559 651-2335



06- 419604
06- FRE- 41-R
06/ 02/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
06/ 07/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY
LI NCOLN CA

ALLANTE FENCE COVPANY
FRESNO CA

AVAR CONSTRUCTI ON
CAMPBELL CA

B D S CONSTRUCTI ON
CHOWNCHI LLA CA

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI LI NG AND FENCI NG

PRESTRESSI NG

M NOR CONCRETE

EL WLLS REBAR
FRESNO CA
E P JARRETT FOUNDATI ON COVPANY Pl LE DRI VI NG

WEST SACRAMENTO CA

HARBER COVPANI ES
SAN BERNARDI NO CA

J AND M LAND RESTORATI ON

BAKERSFI ELD CA

K R C SAFETY
VI SALI A CA

MODERN ALLOYS
STANTON CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA
CONTI NUED ON NEXT PAGE

BRI DGE REMOVAL

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

SI GN STRUCTURES

STRI PI NG



06- 419604
06- FRE- 41-R
06/ 02/ 04

Bl DDER | D NAME AND ADDRESS

CONTRACT

L

ST

Bl D245

PROPOSAL OF LOwW BI DDER PAGE 3

OF

06/ 07/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 SUW T ELECTRI CAL
CLOVIS CA

WATKI' N AND BORTOLUSSI
SAN RAFAEL CA

ELECTRI CAL

LANDSCAPI NG



06- 419604

06- FRE-41-R CONTRACT

06/ 02/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

PROPOSAL

Bl D245
OF LOwW BI DDER PAGE 4
06/ 07/ 04

OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ALLANTE FENCE
FRESNO CA

B D S CONSTRUCTI ON
CHOWNCHI LLA CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

DYW DAG SYSTEMS
LONG BEACH CA

EL WLLS
FRESNO CA

E P JARRETT FOUNDATI ON COVPANY
WEST SACRAMENTO CA

J AND M LAND RESTCORATI ON
BAKERSFI ELD CA

K R C SAFETY COVPANY
VI SALI A CA

K R C SAFETY COVPANY
VI SALI A CA

PENHALL COVPANY
SAN LEANDRO CA

R E SERRANO
SAN RAMON CA
CONTI NUED ON NEXT PAGE

FENCI NG, METAL BEAM GUARD RAI L AND SI GNS

M SCELLANEQUS CONCRETE ( PARTI AL)

GRI NDI NG ( PARTI AL)

PRESTRESSI NG

REBAR

Pl LE DRI VI NG

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS SI GNS

TRAFFI C CONTROL ( PARTI AL)

BRI DGE REMOVAL AND JO NT SEALS

CONCRETE PAVI NG



06- 419604 Bl D245

06- FRE-41-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5

06/ 02/ 04 06/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STANDARD ENG NEERI NG SLOPE PAVI NG
BREA CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
SUW T ELECTRI CAL ELECTRI CAL
CLOVIS CA
WATKI' N AND BORTOLUSSI LANDSCAPI NG AND | RRI GATI ON

SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACL CONCRETE BARRI ER RAI L ( PARTI AL)
ONTARI O CA
ALLANTE FENCE FENCI NG AND METAL BEAM GUARD RAI LI NG ( PARTI AL)
FRESNO CA
AVAR CONSTRUCTI ON PRESTRESSI NG ( PARTI AL)
CAMPBELL CA
Bl LL MARVIN ELECTRI C ELECTRI CAL ( PARTI AL)
FRESNO CA
DEES HENNESY SLOPE PAVI NG ( PARTI AL)
SAN CARLCS CA
E L WLLS REI NFORCI NG STEEL ( PARTI AL)
FRESNO CA

CONTI NUED ON NEXT PAGE



06- 419604 Bl D245

06- FRE-41-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6

06/ 02/ 04 06/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 E P JARRETT FOUNDATI ON COVPANY PI LES ( PARTI AL)
VEEST SACRAMENTO CA
FRESNO CONCRETE M NOR CONCRETE ( PARTI AL)
FRESNO CA
J AND M LAND RESTCORATI ON ERCSI ON CONTRCL ( PARTI AL)
BAKERSFI ELD CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
VI SALI A CA
SAFETY STRI PI NG SERVI CES STRI PI NG ( PARTI AL)
GOSHEN CA
WATKI' N AND BORTOLUSSI HI GHWAY PLANTI NG ( PARTI AL)

SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ALLANTE FENCE FENCI NG AND METAL BEAM GUARD RAI L
FRESNO CA
BILL MARVIN ELECTRI C I NC ELECTRI CAL
FRESNO CA
BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA

CONTI NUED ON NEXT PAGE



06- 419604 Bl D245

06- FRE-41-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7

06/ 02/ 04 06/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FRESNO CONCRETE CONCRETE
FRESNO CA
K R C SAFETY COVPANY TRAFFI C CONTROL AND K RAI L
VI SALI A CA
SHASTA CONSTRUCTORS | NC BRI DGE WORK
REDDI NG CA
STERNDAHL ENTERPRI SES | NC STRI PI NG
SUN VALLEY CA
WATKI N AND BORTOLUSSI H GHWAY PLANTI NG AND | RRI GATI ON

SAN RAFAEL CA



06- 419604 Bl D245

06- FRE- 41- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 02/ 04 06/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 375 1, 500. 00 562, 500. 00
3 (S) 071322 TEMPORARY FENCE (TYPE CL-1.8) M 140 28. 00 3, 920. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00* 25, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 282, 000. 00* 282, 000. 00
8 (S) 120116 TYPE || BARRI CADE EA 8 45. 00 360. 00
9 (S) 120120 TYPE |11 BARRI CADE EA 3 90. 00 270. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 190 35. 00 6, 650. 00
11 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 26 35. 00 910. 00
(LEFT IN PLACE)
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 20, 000. 00* 20, 000. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2, 280 26. 00 59, 280. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 140 150. 00 21, 000. 00
15 (S) 150608 REMOVE CHAI N LI NK FENCE M 84 25. 00 2,100. 00
16 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 750 22.00 16, 500. 00
17 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 380 3.00 4,140. 00
STRI PE
18 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 9, 390 2.00 18, 780. 00
19 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 61 17.00 1, 037. 00
20 (S) 032664 REMOVE WHI TE THERMOPLASTI C TRAFFI C M 2,190 2.00 4,380. 00
STRI PE
21 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 130 20. 00 2, 600. 00
22 (S) 150722 REMOVE PAVEMENT MARKER EA 1, 140 1. 00 1, 140. 00
23 150742 REMOVE ROADSI DE S| GN EA 4 125. 00 500. 00
24 150760 REMOVE S| GN STRUCTURE EA 1 4,500. 00 4, 500. 00
25 150805 REMOVE CULVERT M 5 160. 00 800. 00
26 150820 REMOVE | NLET EA 2 900. 00 1, 800. 00
27 032665 RELOCATE BOULDER MONUMENT EA 1 550. 00 550. 00
28 (S) 152380 RELOCATE CHAI N LI NK FENCE M 420 50. 00 21, 000. 00
29 152390 RELOCATE ROADSI DE SI GN EA 12 350. 00 4,200. 00
30 152439 ADJUST FRAVE AND GRATE TO GRADE EA 5 1, 600. 00 8, 000. 00
31 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3, 370 5. 00 16, 850. 00
32 153214 REMOVE CONCRETE CURB M 11 20. 00 220. 00
33 153218 REMOVE CONCRETE S| DEVALK VB 1.3 100. 00 130. 00
34 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 80, 000. 00* 80, 000. 00



06- 419604 Bl D245

06- FRE- 41- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
06/ 02/ 04 06/ 07/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 45, 000. 00* 45, 000. 00
36 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
37 190101 ROADWAY EXCAVATI ON VB 2, 480 50. 00 124, 000. 00
38 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
39 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 375 100. 00 37, 500. 00
40 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 2,735 15. 00 41, 025. 00
41 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 220 90. 00 19, 800. 00
42 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 6, 139 20. 00 122, 780. 00
43 198001 | MPORTED BORROW VB 35, 500 8. 00 284, 000. 00
44 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 11, 000. 00* 11, 000. 00
45 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 23 580. 00 13, 340. 00
46 (S) 203012 EROSI ON CONTROL (DRI LL" SEED) MR 8, 400 .70 5, 880. 00
47 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 840 1. 00 1, 840. 00
48 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 10, 700 .75 8, 025. 00
49 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 3 700. 00 2,100. 00
50 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 120 52. 00 6, 240. 00
51 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 460 .50 230. 00
52 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 430 4.00 1, 720. 00
53 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00
54 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
55 (S) 208909 EXTEND 200 MV CONDUI T M 15 350. 00 5, 250. 00
56 260201 CLASS 2 AGGREGATE BASE VB 1, 400 40. 00 56, 000. 00
57 290301 CEMENT TREATED PERVEABLE BASE VB 490 55. 00 26, 950. 00
58 390155 ASPHALT CONCRETE ( TYPE A) TONN 4,910 55. 00 270, 050. 00
59 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 320 25. 00 8, 000. 00

AREA)

60 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 240 4.00 960. 00
61 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 190 4.00 760. 00
62 395101 LI QUI D ASPHALT, SC- 250 (PRI ME COAT) TONN 3.6 500. 00 1, 800. 00
63 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 3.6 200. 00 720. 00
64 401000 CONCRETE PAVENENT VB 330 260. 00 85, 800. 00
65 490757 FURNI SH PI LI NG ( CLASS 6250C) M 1,103 60. 00 66, 180. 00
66 (S) 490758 DRI VE Pl LE ( CLASS 625C) EA 96 1, 100. 00 105, 600. 00
67 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 80, 000. 00* 80, 000. 00
68 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 116 350. 00 40, 600. 00
69 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 970 750. 00 727, 500. 00
70 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 2, 068 400. 00 827, 200. 00
71 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 171 650. 00 111, 150. 00

(TYPE N)



06- 419604 Bl D245

06- FRE- 41- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
06/ 02/ 04 06/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
72 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 9 1, 900. 00 17, 100. 00
73 (F) 511070 RI PPED TEXTURE ( REI NFORCI NG BAR) M2 2,828 30. 00 84, 840. 00
74 511106 DRI LL AND BOND DOWEL M 47 80. 00 3, 760. 00
75 (S) 519123 JONT SEAL (TYPE B - MR 50 M) M 21 310. 00 6, 510. 00
76 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 110, 200 1.75 192, 850. 00
77 (SF) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 151, 492 1.75 265, 111. 00
78 (F) 560208 FURNI SH SI GN STRUCTURE ( TUBULAR) KG 9,034 6. 00 54, 204. 00
79 (SF) 560209 I NSTALL SI GN STRUCTURE ( TUBULAR) KG 9,034 1. 00 9, 034. 00
80 (S) 561010 1070 MM CAST- | N- DRI LLED- HOLE M 14 1, 600. 00 22, 400. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
81 566011 ROADSI DE SI GN - ONE POST EA 9 290. 00 2, 610. 00
82 566012 ROADSI DE SI GN - TWD POST EA 1 390. 00 390. 00
83 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE M2 6 100. 00 600. 00
84 681066 150 MM PLASTI C PI PE M 29 56. 00 1, 624. 00
85 664010 300 MM CORRUGATED STEEL Pl PE M 14 740. 00 10, 360. 00
(2.01 MM THI CK)
86 664014 450 MM CORRUGATED STEEL PI PE M 65 270. 00 17, 550. 00
(1.63 MV THI CK)
87 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 340 30. 00 10, 200. 00
88 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 58 70. 00 4, 060. 00
89 681140 80 MM PLASTI C Pl PE M 60 35. 00 2,100. 00
( APPROACH SLAB DRAI N OUTLET)
90 703521 150 MM WELDED STEEL PI PE (2.67 MM THI CK) M 27 220. 00 5, 940. 00
91 705044 450 MM STEEL FLARED END SECTI ON EA 1 450. 00 450. 00
92 721011 ROCK SLOPE PROTECTI ON VB 35 220. 00 7, 700. 00
(BACKI NG NO. 2, METHOD B)
93 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 41 1, 000. 00 41, 000. 00
94 729010 ROCK SLOPE PROTECTI ON FABRI C MR 110 12.00 1, 320. 00
95 731502 M NOR CONCRETE (M SCELLANEOUS VB 130 560. 00 72, 800. 00
CONSTRUCTI ON)
96 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 130 75. 00 9, 750. 00
97 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1,143 3. 00 3, 429. 00
98 (S) 800385 CHAI N LI NK FENCE (TYPE CL-1.2) M 66 52. 00 3,432.00
99 (S) 800391 CHAI N LI NK FENCE ( TYPE CL-1.8) M 85 56. 00 4,760. 00
100 (S) 802185 3.7 M CHAIN LI NK GATE (TYPE CL-1.2) EA 2 1, 200. 00 2, 400. 00
101 (S) 802595 3.0 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 000. 00 1, 000. 00
102 810110 SURVEY NMONUMENT EA 2 600. 00 1, 200. 00
103 820107 DEL| NEATOR ( CLASS 1) EA 26 30. 00 780. 00



06- 419604 Bl D245

06- FRE- 41- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
06/ 02/ 04 06/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
104 820132 OBJECT MARKER ( TYPE L) EA 5 36. 00 180. 00
105 820141 OBJECT MARKER ( TYPE K- 1) EA 2 30. 00 60. 00
106 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 840 65. 00 54, 600. 00
107 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 260 180. 00 46, 800. 00
108 (S) 839521 CABLE RAI LI NG M 530 48. 00 25, 440. 00
109 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 7 600. 00 4, 200. 00
110 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 5, 500. 00 5, 500. 00
111 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 1 700. 00 700. 00
112 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 110 50. 00 5, 500. 00
113 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 3, 760 1. 20 4,512.00
( SPRAYABLE)
114 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 920 3. 00 2, 760. 00
115 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 310 3.00 930. 00
(BROKEN 3.66 M- 0.92 M
116 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 110 1.00 110. 00
(BROKEN 1.83 M- 0.30 M
117 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 1, 300 1.00 1, 300. 00
(BROKEN 10.98 M - 3.66 M
118 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 2,320 1.00 2, 320. 00
(BROKEN 5.18 M- 2.14 M
119 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 9, 360 1.00 9, 360. 00
120 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 61 35. 00 2,135. 00
121 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 030 5. 00 5, 150. 00
122 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 4, 000. 00 4, 000. 00
123 (S) 860791 COVMUNI CATI ON' CONDUI T LS LUMP SUM 50, 000. 00* 50, 000. 00
124 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 3, 500. 00* 3, 500. 00
125 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
126 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00
127 032666 I NSTALL BENCHES EA 6 500. 00 3, 000. 00
128 994900 DRI NKI NG FOUNTAI N EA 1 4,500. 00 4, 500. 00
129 994920 Bl CYCLE PARKI NG RACK EA 1 2, 000. 00 2, 000. 00
130 999990 MOBI LI ZATI ON LS LUMP SUM 600, 000. 00* 600, 000. 00

TOTAL 6, 157, 938. 00



06- 419604 Bl D245
06- FRE-41-R SUMMARY OF REMAI NI NG BI DDERS PAGE 12
06/ 02/ 04 06/ 07/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00
2 800. 00 300000. 00 1, 830. 00 686250. 00 1, 000. 00 375000. 00
3 25. 00 3500. 00 20. 00 2800. 00 18. 60 2604. 00
4 4,500. 00* 4500. 00 3, 500. 00* 3500. 00 5, 000. 00~ 5000. 00
5 24, 000. 00* 24000. 00 23, 000. 00* 23000. 00 100, 000. 00* 100000. 00
6 11, 500. 00* 11500. 00 10, 500. 00~ 10500. 00 10, 000. 00~ 10000. 00
7 83, 000. 00* 83000. 00 125, 000. 00* 125000. 00 410, 000. 00* 410000. 00
8 45. 00 360. 00 40. 00 320. 00 40. 00 320. 00
9 60. 00 180. 00 50. 00 150. 00 50. 00 150. 00
10 46. 00 8740. 00 42. 00 7980. 00 45. 00 8550. 00
11 50. 00 1300. 00 42.00 1092. 00 50. 00 1300. 00
12 12, 000. 00~ 12000. 00 15, 000. 00* 15000. 00 100, 000. 00* 100000. 00
13 58. 00 132240. 00 48. 00 109440. 00 50. 00 114000. 00
14 190. 00 26600. 00 190. 00 26600. 00 185. 00 25900. 00
15 26. 00 2184. 00 21.00 1764. 00 19. 68 1653. 12
16 40. 00 30000. 00 23.00 17250. 00 21.32 15990. 00
17 4.50 6210. 00 7.00 9660. 00 2.60 3588. 00
18 18. 00 169020. 00 6. 00 56340. 00 1.65 15493. 50
19 1.50 91. 50 47.00 2867. 00 17.00 1037. 00
20 2.00 4380. 00 6. 00 13140. 00 2.00 4380. 00
21 20. 00 2600. 00 47.00 6110. 00 20. 00 2600. 00
22 1.00 1140. 00 1.00 1140. 00 1.00 1140. 00
23 130. 00 520. 00 130. 00 520. 00 90. 00 360. 00
24 5, 000. 00 5000. 00 5, 500. 00 5500. 00 4,920. 00 4920. 00
25 25. 00 125. 00 100. 00 500. 00 220. 00 1100. 00
26 75. 00 150. 00 850. 00 1700. 00 500. 00 1000. 00
27 1, 100. 00 1100. 00 2, 800. 00 2800. 00 5, 000. 00 5000. 00
28 50. 00 21000. 00 50. 00 21000. 00 45. 92 19286. 40
29 185. 00 2220. 00 180. 00 2160. 00 190. 00 2280. 00
30 1, 800. 00 9000. 00 2, 300. 00 11500. 00 1, 000. 00 5000. 00
31 5.50 18535. 00 4.00 13480. 00 5.35 18029. 50
32 40. 00 440. 00 50. 00 550. 00 137. 00 1507. 00
33 330. 00 429. 00 350. 00 455. 00 1, 155. 00 1501. 50
34 70, 000. 00* 70000. 00 45, 000. 00* 45000. 00 75, 000. 00* 75000. 00
35 20, 000. 00* 20000. 00 15, 000. 00* 15000. 00 35, 000. 00* 35000. 00
36 15, 000. 00* 15000. 00 15, 000. 00~ 15000. 00 10, 000. 00~ 10000. 00
37 11.00 27280. 00 28.50 70680. 00 16. 05 39804. 00
38 3, 000. 00* 3000. 00 3, 500. 00* 3500. 00 5, 000. 00* 5000. 00
39 78. 00 29250. 00 250. 00 93750. 00 100. 00 37500. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

06- 419604

06- FRE-41-R

06/ 02/ 04

650.

6, 000.
25, 000.
135.

50.

195.

58.

44.

5, 000.
10.
355.
50.

1, 500.
26, 000.
450.
450.
650.
500.
6, 000.
40.
180.
320.

19800.
122780.
532500.
16000.
16675.
5460.
1656.
8025.
1950.
6000.
207.
1505.
6000.
25000.
2025.
70000.
95550.
284780.
14080.
1680.
1330.
18000.
36.
117150.
55150.
144000.
26000.
52200.
436500.
1344200.
85500.
54000.
113120.
8460.
6720.
203870.
302984.

45170.

SUMMARY

675.

6, 000.
27, 500.
330.
55.

155.

50.

15.

100.
100.
375.
62.

1, 200.
85, 000.
600.
800.
525.
825.

2, 400.
70.

145.
340.
.90
.75
.50

OF

00*
00
00
00
00
00
00
00
00

REMA/

73668.
461500.
12000.
13800.
5460.
1748.
8025.
2025.
6240.
207.
1548.
6000.
27500.
4950.
77000.
75950.
245500.
4800.
1680.
1330.
360.
360.
123750.
68386.
115200.
85000.
69600.
776000.
1085700.
141075.
21600.
197960.
6815.
7140.
209380.
265111.
58721.

NI NG BI DDERS

1, 000.
1, 000.
400.
45.

2, 500.
80, 000.
920.
920.
365.
920.
3, 000.
70.

85.
250.

00*

.40

53240.
613900.
562675.
11500.
14950.
9240.
3680.
4815.
2550.
7200.
920.
1720.
6000.
26468.
4950.
175000.
98000.
405075.
32000.
3600.
2850.
3600.
3600.
132000.
49635.
240000.
80000.
106720.
892400.
754820.
157320.
27000.
197960.
3995.
5250.
275500.
257536.

57817.

Bl D245
PAGE 13
06/ 07/ 04



06- 419604 Bl D245

06- FRE-41-R SUMMARY OF REMAI NI NG BI DDERS PAGE 14
06/ 02/ 04 06/ 07/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

79 .50 4517. 00 2.00 18068. 00 2.10 18971. 40
80 200. 00 2800. 00 850. 00 11900. 00 835. 00 11690. 00
81 235.00 2115. 00 230. 00 2070. 00 270. 00 2430. 00
82 300. 00 300. 00 290. 00 290. 00 480. 00 480. 00
83 105. 00 630. 00 110. 00 660. 00 290. 00 1740. 00
84 75. 00 2175. 00 55. 00 1595. 00 176. 00 5104. 00
85 185. 00 2590. 00 700. 00 9800. 00 619. 00 8666. 00
86 100. 00 6500. 00 165. 00 10725. 00 200. 00 13000. 00
87 70. 00 23800. 00 27.00 9180. 00 29. 00 9860. 00
88 90. 00 5220. 00 65. 00 3770. 00 29. 00 1682. 00
89 62. 00 3720. 00 50. 00 3000. 00 29. 00 1740. 00
90 125. 00 3375. 00 185. 00 4995. 00 37.00 999. 00
91 175. 00 175. 00 275. 00 275.00 200. 00 200. 00
92 175. 00 6125. 00 160. 00 5600. 00 485. 00 16975. 00
93 830. 00 34030. 00 1, 200. 00 49200. 00 650. 00 26650. 00
94 3. 00 330. 00 5.00 550. 00 1.00 110. 00
95 760. 00 98800. 00 525. 00 68250. 00 400. 00 52000. 00
96 80. 00 10400. 00 95. 00 12350. 00 100. 00 13000. 00
97 4.00 4572. 00 3.70 4229. 10 2.00 2286. 00
98 52. 00 3432. 00 29. 00 1914. 00 27.25 1798. 50
99 55. 00 4675. 00 34. 00 2890. 00 31.98 2718. 30
100 1, 150. 00 2300. 00 430. 00 860. 00 400. 00 800. 00
101 1, 000. 00 1000. 00 950. 00 950. 00 890. 00 890. 00
102 1, 200. 00 2400. 00 800. 00 1600. 00 450. 00 900. 00
103 35. 00 910. 00 35. 00 910. 00 33. 00 858. 00
104 40. 00 200. 00 45. 00 225.00 40. 00 200. 00
105 45. 00 90. 00 50. 00 100. 00 45. 00 90. 00
106 80. 00 67200. 00 70. 00 58800. 00 64.78 54415. 20
107 400. 00 104000. 00 235.00 61100. 00 150. 00 39000. 00
108 46. 00 24380. 00 30. 00 15900. 00 28. 24 14967. 20
109 600. 00 4200. 00 650. 00 4550. 00 600. 00 4200. 00
110 5, 300. 00 5300. 00 5, 500. 00 5500. 00 5, 200. 00 5200. 00
111 600. 00 600. 00 750. 00 750. 00 700. 00 700. 00
112 53. 00 5830. 00 95. 00 10450. 00 50. 00 5500. 00
113 1.20 4512. 00 1.80 6768. 00 1.95 7332. 00
114 3. 00 2760. 00 2.05 1886. 00 6. 00 5520. 00
115 3.00 930. 00 2.05 635. 50 6. 00 1860. 00
116 1.00 110. 00 1.80 198. 00 1.65 181. 50
117 1.00 1300. 00 1.80 2340. 00 1.65 2145. 00




06- 419604 Bl D245
06- FRE-41-R SUMMARY OF REMAI NI NG BI DDERS PAGE 15
06/ 02/ 04 06/ 07/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
118 .90 2088. 00 1.80 4176. 00 1.65 3828. 00
119 1.00 9360. 00 3.10 29016. 00 2.50 23400. 00
120 35. 00 2135. 00 90. 00 5490. 00 55. 00 3355. 00
121 5.00 5150. 00 4.10 4223. 00 10. 00 10300. 00
122 7, 000. 00 7000. 00 3, 200. 00 3200. 00 3, 000. 00 3000. 00
123 140, 000. 00* 140000. 00 110, 000. 00* 110000. 00 104, 425. 00* 104425. 00
124 5, 000. 00* 5000. 00 7, 000. 00* 7000. 00 6, 500. 00* 6500. 00
125 80, 000. 00* 80000. 00 101, 000. 00* 101000. 00 95, 671. 00* 95671. 00
126 80, 000. 00* 80000. 00 45, 000. 00* 45000. 00 42, 401. 00* 42401. 00
127 1, 250. 00 7500. 00 1, 100. 00 6600. 00 2, 000. 00 12000. 00
128 4,200. 00 4200. 00 4, 000. 00 4000. 00 5, 000. 00 5000. 00
129 2,000. 00 2000. 00 500. 00 500. 00 2,000. 00 2000. 00
130 650, 000. 00* 650000. 00 368, 500. 00* 368500. 00 714, 282. 50* 714282. 50
TOT 6, 816, 503. 50 6, 856, 325. 60 8, 201, 552. 62



